
 
City of Redmond 

Request for Proposal (RFP) 
For  

Redmond Way Stormwater Trunk and Water Quality Facility 
Project No. 101120(0714) and 10114(0712) 

 
 
Project: The City of Redmond is requesting proposals from qualified firms for 
design services as described herein.  The successful consultant/team will 
prepare a design report, permits, and estimate for the construction of the 
Redmond Way Stormwater Trunk and Water Quality Facility.  
 

 

McRedmond WQF 
(2007) 

Redmond Way Stormwater Trunk Redmond Way WQF 

Safeway  
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Leary Stormwater Treatment Wetland 
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Project History: In a December, 2006 the Redmond City Council approved 
funding for the Redmond Way Stormwater Trunk and Water Quality Facility as part 
of approval of the City’s Regional Facilities Plan (http://www.redmond.gov/ 
insidecityhall/publicworks/stormwater/regionalfacilities.asp).  These projects are 
funded by City bonds that will be repaid through stormwater utility fees and 
developer contributions.  The objective of the Redmond Way Storm Trunk is to 
collect all water from the watershed and convey it at a 50 year design flow to the 
Sammamish River, thereby eliminating the need for onsite detention in downtown 
Redmond.  The Redmond Way Water Quality Facility will provide enhanced 
treatment for the water quality storm draining from this same area.  Preliminary 
sizing and analysis of the project has been conducted by City of Redmond staff, 
and a number of challenges have been identified.  
 
 Redmond Way Stormwater Trunk Challenges: 
 

• The existing 30-inch concrete outfall pipe to the river has an invert 
elevation of about 18.6, which is two to four feet below the ordinary high 
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water for the river, so in-river work will be required.  The new outfall could 
be replacement of this pipe or installation of a new supplemental pipe. 

• The ground surface of the street at the east end of Redmond Way is about 
elevation 44.5.  With nearly 6000 lf of pipe, slope and pipe cover will be 
challenging.   

• The project map above shows areas where the preliminary analysis 
identified storm trunks to be replaced.  Some additional or alternative pipe 
may be selected for replacement 

• There are concrete panels in some sections of Redmond Way that will 
increase project costs if they cannot be avoided.   

• There are water and sanitary sewer conflicts to be addressed, including 
some asbestos cement water lines.  

• Existing stormwater laterals will need to be adjusted as the trunk is rebuilt. 
• This project will need to be coordinated with the proposed project to 

remove the one-way couplet on Redmond Way and Cleveland Street.   
• Dry utility conflicts will need to be managed.     

 
Redmond Way Water Quality Facility Challenges:
 

• There is limited property available for installation of water quality facilities.  
One large property north of Redmond Way is a suitable location, but has a 
number of encumbrances.   
o The property is close to the river, so a large portion of it is within the 

river buffer.   
o The City’s Transportation Division is interested in extending 159th 

Place NE across the property to connect in front of Ben Franklin.   
o The City’s Parks Department would like to see this space include 

walking trails and be park-like, with a good connection between the 
Sammamish River Trail and Redmond Way, and a pleasing aesthetic 
connection to the River Trail.   

• The City is seeking a low-maintenance facility like a stormwater treatment 
wetland, but it would need to have adequate pretreatment so that it is not 
an eye-sore.  Signage for public education would also be needed. 

• A large oil water separator is currently located on this property that could 
be removed and replaced, or somehow incorporated into the final design.   

 
Consultant Agreement:  The total consultant agreement process will consist of 
a Preliminary Design.  The information and decision making process of the 
Preliminary Phase agreement will determine the parameters of the project and 
the Scope of Work for the Final Phase of the project. 
 
RFP Requirements Summary: 

• Advertisement for RFP: October 3, 10, and 17, 2007 

• RFP due date: No later than Friday 2:00 PM, October 26, 2007. 
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• Number copies required:  5 

• Submit responses to Michael Haley, PE, Public Works Construction 
Division, City of Redmond MS:1NPW, 15670 NE 85th Street, PO Box 
9710, Redmond WA 98073-9710.  In person: first floor north. 

• Review period for proposals: Monday October 29 to Friday November 16, 
2007. 

• Announcement of Short List: Monday November 19, 2007. 

• Interview and selection period:  November 30, 2007. 

• Announcement of selection: Tuesday 2:00 PM December 4, 2007. 

• Submittals are at the Consultant’s own cost. 

• No faxed or emailed submittals. 
 
Agency Project Management Approach: 

• Frequent informal meetings. 

• Focus on consensus building. 

• Focus on cost effective design, construction and execution. 

• Emphasis on public relations and project reporting. 

• Emphasis on prompt reviews and approvals. 

• Frequent in-progress design reviews. 

• Focus on project schedule and budget. 

• Focus on quality assurance and control (QA/QC). 
 
Consultant selection:  Committee will be composed of Redmond staff.  
Evaluation criteria to include: 

• Project understanding. 

• Project manager experience. 

• Professional qualifications. 

• Demonstration that personnel resources are available. 

• Consultant/Team relevant design experience. 

• Narrative on project approach. 

• Succinctness of the proposal. 

• Overall subjective evaluation. 
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Consultant RFP to provide the following:   

• Narrative of project understanding:  

• Narrative of design approach and project needs. 

• Description of similar relevant experience. 

• Narrative of the design team qualifications with similar projects. 

• Design team members and organization chart. 

• Proposed schedule, scope and man hour budget. 

• Describe budget tracking system. 

• Proposed scope of work outline including schedule and budget for design.  
The selected firm will refine and expand the proposed scope of work for 
the consultant agreement. 

• Description of project management approach. 

• Description of quality control and quality assurance (QA/QC) measures. 

• Method for consultant’s project reporting. 

• Description of consultant’s approach for project coordination with 
subconsultants. 

• Proposed public involvement/notification strategy. 

• Optional free-form pertinent information. 

RFP  
Page 4 of 12 



 
SCOPE OF WORK 

DRAFT 
City of Redmond 

Redmond Way Stormwater Trunk and Water Quality Facility  
Design 

 
Introduction 
 
The Redmond Way Stormwater Trunk and Water Quality Facility improvements are 
identified as recommended improvements in the City of Redmond Stormwater Capital 
Facilities Plan.  The Project will involve the development of a plan to collect runoff 
from an existing developed drainage area of 208 acres and divert flow to a regional 
water quality facility prior to discharge to the Sammamish River.   The following goals 
have been identified during the development of the Project; 
 

• Size pipe to convey the 50‐year storm to the river without flooding of City 
streets.  Assume full build‐out under current zoning. 

• Provided enough new storm infrastructure to limit future pavement cuts 
from developer driven new construction. 

• Reduce the need for Vactor maintenance of catch basins along storm trunk 
that require work in travel lanes. 

• Control project costs by routing pipe around obstacles where possible. 
• Size and select water quality facility to provide “enhanced” treatment and oil 

control. 
• Design a water quality system with low long term maintenance costs, and 

adequate access for such maintenance. 
• Construct an aesthetic, park‐like space for the water quality facility. 
• Provide trail connections between Redmond Way and the Sammamish River 

Trail. 
• Allow for extension of 159th Pl NE to the north. 
• Prevent flooding of Redmond Way under the railroad trestle. 
• Incorporate water and sewer upgrades as appropriate. 
• Reconstruct the river outfall as needed to meet fisheries objectives. 
• Develop a project sequencing plan that addresses coordination with other 

City projects and traffic impacts. 
 
The scope of work for this contract will include permitting and the preparation of 
preliminary design documents in  support of permitting and right of way acquisition, 
specifications, and construction cost estimates for the following improvements; 
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Task 1 ‐ Project Management 
 
This task includes project management activities associated with the completion 
of the project.  These activities include the following: 
 
  (1)  Project Management Plan.  The Consultant will develop a Project 

Management Plan that describes this scope of work, staff assignments, 
budgets, the project schedule, invoice requirements, and other important 
project requirements. 

  (2)  Project Administration.  Project administration includes contract 
administration, preparation of sub consultant agreements, monthly 
invoice preparation, monitoring progress of sub consultants, monthly 
project progress monitoring and reporting, project filing, and project 
closeout. 

(3) Client Coordination.  Client coordination includes routine coordination 
with the client as well as three meetings with the City. 

(4) Consultant Work Plan.  The Consultant will be reimbursed for a portion 
of the effort of developing a work plan/scope of work.  

Task 1 Product: 

1. Progress reports, team meetings, invoices, work plan. 
 
Task 2 – Surveying and Permanent Right of Way and Easement 
Preparation  
 
This task includes new topographic survey work to supplement GIS 
data to prepare the preliminary design and preparation of a right of 
way plan.   
 
All survey will be tied to and based on the City of Redmond NAD 
83/91 horizontal control points and Red. 1989 benchmarks  in  the 
vicinity  of  the  project  area.   Utility  location will  be  done  by  a 
utility  locate  service.    The  Consultant will  research  public  and 
private  records  to  obtain  existing  survey  and  mapping 
information  to supplement  the ground survey.   Contours will be 
at 2‐foot  intervals.   Site benchmark will be set.   Existing right‐of‐
way and parcel lines will be shown.   
 
Task 3 – Sensitive Area Investigations  
 
Task 3.1  Conduct Reconnaissance 
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Consultant will perform a sensitive area reconnaissance within the defined project area.  
These areas will include: 

 the proposed stormwater treatment site; 

 The proposed drainage area 

 The stormwater trunk alignment 

 The outfall discharge 

Prior to the site visit, Consultant will review background information on the project area, 
including published reports, sensitive areas mapping, and topographic maps.  In areas that 
appear to have sensitive area indicators, an investigation will be made.   

Task 3.2  Memorandum of Findings 
 
Consultant will prepare a memorandum describing  the methods 
employed and the findings of their sensitive area reconnaissance.  
If sensitive areas are identified in the project area, Consultant will 
provide  preliminary  sketches  of  their  location  in  relation  to  the 
project  area.    Consultant  will  also  provide  a  preliminary 
determination on whether delineations are needed. 

Task 3 Deliverables 
 5 copies of the memorandum of findings will be provided to the 

City of Redmond. 
 
Task  4  –  Supplemental  Fish  Investigations  and  Biological 
Assessment  
 
This work  includes  the  following  supplemental  investigations  to 
support  the design  effort  and decision making process  to  select 
the  preferred  approach  for  the  stormwater  trunk  and  water 
quality facility. 
 
 
4.1 WDFW Consultation 
 
This task will include discussions and meetings with the local Washington Department of 
Fish and Wildlife habitat biologist regarding options for in stream habitat structures. 
 
 
4.2 Biological Assessment 
 
A Biological Assessment for fish species will be conducted for the proposed project.  The 
final species to be evaluated are to be determined pending review of a current list of 
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species provided by the US Fish and Wildlife Service (USFWS) and the National Marine 
Fisheries Service (NMFS).  The intent of the biological assessment is specifically to 
address the potential impacts to listed species from the stormwater trunk and water 
quality facility improvements. 
 
4.5.1 Data Gathering 

 
4.5.2 Field Visit 

 
4.5.3 Draft Report 
 
4.5.4   Final Report 

 
4.5.5 Agency Consultation  
 

Task 4 Deliverables 
 

5 copies of the Biological Assessment will be provided to the City of Redmond 
 

Task 5 – Geotechnical Investigations  
 
The purpose of this task is to conduct geotechnical explorations and 
provide design and construction recommendations for a proposed 
stormwater trunk pipeline, and water quality treatment facility. 
 
Task 5.1 – Site Reconnaissance 
 
Task 5.2 ‐ Field Investigations 
 
Use  the  information  from  the  site  reconnaissance  to  finalize  the 
boring  locations  and  drill  borings  to  obtain  information  about 
subsurface conditions.   
 
 
Task 5.3 – Soil Testing 

Perform  index  tests on selected soil samples  to characterize  their 
physical properties.   
 

Task 5.4 – Reporting  

 
Prepare boring logs, a site plan, and subsurface profiles.  Based on 
the  results  of  the  site  reconnaissance,  fieldwork  and  laboratory 
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data,  develop  geotechnical  design  criteria  for  subgrade 
preparation,  backfill  material  and  placement,  permanent 
excavation slopes, pipe‐jacking, and  foundations, as appropriate, 
for  the  pipeline,  and  water  quality  facility.  Construction 
guidelines  for  excavation,  temporary  shoring,  and  groundwater 
control will also be provided.   The  fieldwork,  laboratory  results, 
analyses,  recommendations,  and  guidelines will  be  summarized 
in a report. 
 
Task 5 Products 

• Draft and Final Geotechnical Report  
 
Task 6 – Predesign Memorandum  
 
6.1 Overall Project Predesign 
 
The  Consultant  will  prepare  a  predesign  memorandum.  The 
predesign  memorandum  will  layout  the  entire  project 
improvements,  considering  the  technical  work  accomplished 
under Task 2 through 5, 6.1, and the initial input from permitting 
agencies under Task 7. 
 

 The  predesign  memorandum  will  include  design 
drawings suitable  for  inclusion  into  the  JARPA Permit 
application in Task 7.  

 
The Consultant will solicit  input  from  the various City divisions 
on project  improvements  and  requirements during  construction.  
This will be  in  the  form of a Design Team workshop.   The City 
project manager will be responsible for scheduling city staff. 
 
The  pre‐design  memorandum  will  include  cost  estimates  and 
show easement requirements.  
 
A draft predesign will be prepared  for  review by  the City.   The 
City will  be  responsible  for  collating  all City  review  comments 
into  one  set  of  comments  to  the  Consultant.    Based  on  these 
review  comments,  the Consultant will  submit  a  final  predesign 
memorandum. 
 
Task 6 Products: 
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 Draft Pre‐design Memorandum  
 Final Pre‐design Memorandum  

 
Task 7 – Permitting  
  
The  scope  of work  for  this  task  includes preparation  of  a Draft 
SEPA  Checklist;  attendance  at  pre‐application  meetings, 
preparation  of  permit  application  packages,  and  post‐submittal 
follow‐up for the following permits: 

Federal and State 

 Section 404 Permit (U.S. Army Corps of Engineers) 
 Section 401 Water Quality Certification (Washington Department 

of Ecology) 
 Hydraulic Project Approval (Washington Dept. of Fish and 

Wildlife) 
 NPDES (Baseline General Permit for Stormwater Discharges 

Associated with Industrial Activities – Construction Sites)  
(Washington Department of Ecology) 

Local 

 Shoreline Substantial Development (City of Redmond) 
 Clearing and Grading (City of Redmond) 
 SEPA/Technical Committee Approval (City of Redmond) 

 
Task 7.1  SEPA Checklist 
 
Consultant will  prepare  the  SEPA  checklist  for  the  Stormwater 
Facilities.    All  elements  of  the  checklist  will  be  based  on  the 
specific designs that are developed during this project.   
 

Deliverables 
 4 copies of the draft SEPA checklist  
 4 copies of the final SEPA checklist 

 
Task 7b  Pre‐application Meetings 
 
Consultant  will  coordinate,  prepare  for,  and  attend  pre‐
application meetings with permitting agencies  to discuss project 
permitting  requirements.   This  scope of work  includes meetings 
associated with all of the permits identified above.   
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Task 7c  Prepare  Draft  and  Final  Permit  Application 
Packages 
 
Consultant  will  complete  necessary  permit  application  forms, 
prepare  supporting  project  description  materials,  including 
alternatives  analysis  and  rationale  (if  necessary),  and  identify 
other needed  supporting materials.   The  Joint Aquatic Resource 
Protection  Application  (JARPA)  form  will  be  used  as  the 
application for the following permits: 

 Section 404 Permit (U.S. Army Corps of Engineers) 
 Section 401 Water Quality Certification (Washington Department 

of Ecology) 
 Hydraulic Project Approval (Washington Dept. of Fish and 

Wildlife) 
 Shoreline Substantial Development (City of Redmond) 

 
Consultant will  prepare  public  notices  in  support  of  the  permit 
applications.  Based  on  comments  received  from  the  City  of 
Redmond,  Consultant  will  finalize  the  permit  application 
packages and deliver them to the City of Redmond for submittal 
under City letterhead.   

Deliverables 
 4 copies of the draft permit applications 
 The final permit application packages will include the required 

number of copies of all application forms and supporting materials. 
 Copies of supporting materials such as previously published 

reports required for the permit applications will be provided by 
City of Redmond. 

 
 
 
 
Task 7d  Post‐Submittal Support 
 
Consultant  will  provide  post‐submittal  support  including 
preparation  of  responses  to  agency  requests  for  additional 
information and tracking of permit agency progress. 

Utility Relocations 
 
The Consultant shall identify franchise utility relocations based on utility locates and 
pot‐holing as necessary as a contingency item. 
 
Temporary Erosion Sediment Control Concept Design 
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A conceptual plan will be developed for surface water pollution prevention.  The 
conceptual plan will meet the Department of Ecology standards for temporary 
erosion and sediment control.    
 
Traffic Control  
 
The Consultant will prepare schematic traffic control plans that include general 
description of requirements standard details for traffic control.    
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